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1. Introduction 
 
Pursuant to California Public Contract Code Section 20101, general contractors 
(hereinafter “Contractor” or “Contractors”) bidding on the South Tahoe Public Utility 
District’s (hereinafter “District”) Diamond Valley Ranch Irrigation Improvements Project 
(hereinafter “Project”) shall be subject to this Pre-Qualification Policy and shall be  
required to furnish sufficient proof of public works experience and financial ability in 
performing public works by completing and submitting standard pre-qualification 
documents and providing specified supporting documentation, which submission is 
verified under oath by the Contractor in the manner in which pleadings in civil actions are 
verified. 
 
A Contractor is either pre-qualified in accordance with the limits contained herein or not 
pre-qualified based on the District’s uniform rating system described herein.  No rating 
other than a positive or negative pre-qualification determination shall be established by 
this process. No Contractor other than those pre-qualified through this process shall bid 
on the Project, in accordance with California Public Contract Code §20101. 
 
The anticipated Pre-Qualification and Bid schedule is summarized as follows: 
 

Date� Milestone�

July 26, 2011 District issues invitation for Pre-qualification  

August 23, 2011 District receives Pre-qualification Interest Forms 

September 16, 2011 District receives Pre-qualification Packages 

September 30, 2011 District issues recommendation of qualified bidders list for 
General Contractors  

October 6, 2011 Last day for Contractors to appeal District's decision with 
respect to pre-qualification ratings�

October 13, 2011 Last day for appeals to be heard by the District�

October 20, 2011 District Board considers adoption of qualified bidders list for 
General Contractors and authorizes Staff to bid project 

November 22, 2011 District begins advertising for bids 

November 30, 2011 District holds Mandatory Pre-Bid Meeting and Site Walk 

January 3, 2012 District opens bids 
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2. Project Description 

The project is located at the Diamond Valley Ranch in eastern Alpine County, 
approximately twenty-six (26) miles southeast of South Lake Tahoe, CA.  The purpose 
of the project is to construct an irrigation system that would be used in the future to 
dispose of recycled water.  Additionally, the project would provide an emergency 
containment area for recycled water and generate power using a hydroelectric facility to 
run the site.  The proposed irrigation system would use fresh water supply at the 
beginning of the project which requires a series of pipelines, diversions and a freshwater 
pump station.  Due to the size of the project it will be phased over the course of several 
years.  Below is a description of the overall project components along with Phase 1 of 
the project which will be constructed under this contract.  Figures showing the project 
components are included as an attachment to this document. 

The District anticipates, subject to change in the District’s sole discretion that the Project 
shall consist of the following:  

Overall System Improvements 

The main components of the overall irrigation system improvements include: 

·  DVR Pipeline Loop  - 1) High pressure reach (250 psi) from the C-line down 
Diamond Valley Road to the ranch house / pump station location, 2) low pressure 
reach (150 psi) from the pump station location back to the C-line. 

·  Center Pivot Irrigation System  - 8 center pivots total with filtration and controls. 
Power requirements include 8 motors at 48HP each. 

·  Flood Irrigation/Emergency Containment Areas (FI/EC ) - total 100 MG 
storage with gravity return to the pump station. 

·  Freshwater Pump Station with associated Ditch & Spr ing Diversions & 
Pipelines  - 1) Three (3) pumps capable of discharging approximately 1,500 
gallons per minute (gpm) each at a total head requirement of 80 psi (100 hp 
estimated); 2) Diversions from Millich Ditch, Snowshoe Thompson #2 and the 
On-site Spring via gravity pipelines. 

·  Hydroelectric project  - One pump as turbine- generator unit inside the overall 
control building at the freshwater pump station location. 

·  SCADA System- SCADA control system center at the existing ranch house to 
control and monitor the overall irrigation system. 

·  Utility Service- 277/480 volt, three phase power supply from connection near 
intersection of Highway and Diamond Valley Road to the pump station control 
building.. 
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Phase I System Improvements 

The main components of the Phase I irrigation system improvements include: 

·  DVR Pipeline Loop  - Installation of  approximately 15,400 linear feet of 18-inch 
300 psi pressure rated and 150 psi pressure rated pipeline: 1) High pressure 
reach (300 psi) from a new connection to the C-line, within CALTRANS right of 
way, at the intersection of Ca-89S and Diamond Valley Road in the SW ¼ Sec 
35 T11N R19E to the Ranch House / Pump Station location on District Property 
(APN 001-080-060) in the NE ¼, Sec 36 T11N R19E; 2) low pressure reach (150 
psi) from the Ranch House / Pump Station location to tie back in to the C-line on 
District Property (APN 002-230-029) in the NE ¼, Sec 5 T10N R20E. 

·  Center Pivot Irrigation System  - Two center pivots with approximately 41 acres 
of irrigation fields (Field A & B) plus one center pivot bid alternate with 
approximately 29 acres of irrigation field (Field C) with filtration system and 
controls and 1,100 GPM at 120 psi (approximately 100 hp) booster pump station. 

·  Freshwater Pump Station with associated  Ditch & Di versions & Pipelines  -  
1) One  1,500 GPM at 80 psi (100 hp) vertical turbine pump station, including 
associated pre-cast concrete sump with dimensions and capacity for two (2) 
future vertical turbine pumps; 2) Concrete diversion structure at Millich Ditch and 
associated gravity pipeline to pump station site; 3) Concrete diversion structure 
at Millich Ditch for option to bypass flow to Harvey Channel; 4) Subsurface PVC 
interceptor drain and associated gravity pipeline to pump station site; and 5) 
Overflow gravity PVC pipeline to carry excess flow back to the former channel of 
Millich Ditch at the far eastern boundary of the project. 

·  Hydroelectric project  – Piping and space provided inside the overall control 
building at the freshwater pump station location for a future turbine. 

·  SCADA System- SCADA control system center at the existing ranch house to 
control and monitor the irrigation system. 

·  Utility Service- 277/480 volt, three phase power supply from connection near 
intersection of Ca-89S and Diamond Valley Road to the pump station control 
building. 

The expected duration of the Phase 1 project is 279 Calendar Days, with an anticipated 
completion date of January 25, 2013. 

The purpose of this pre-qualification package is to develop a list of qualified general 
contractors who will be responsible for construction of the Phase 1 project.  The District 
is also pre-qualifying Electrical Contractors and Center Pivot Irrigation System suppliers 
that would be used as sub-contractors under separate pre-qualification packages.  Pre-
qualification under Phase 1 of the project does not necessarily ensure pre-qualification 
for future phases of the project.  The District reserves the right to provide additional pre-
qualification prior to future phases of the project. 
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3.  Minimum Qualifications 

The general contractors selected under this pre-qualification package must meet the 
following minimum requirements: 

1. Contractor shall possess a valid and current Class A General Engineering 
Contractor license. 

2. Contractor responsible for self-performing at least 35% of the work. 

3. Demonstrated experience of its persons responsible for 18-inch diameter or 
larger, 250 psi pressure-rated pipeline installation for public works projects within 
the past 5-years. 

4. Demonstrated experience of its persons responsible for pump station 
construction for 1,500 gpm or greater capacity for public works projects within the 
past 5-years. 

The projects listed under recent experience must demonstrate the Contractor’s abilities 
and competency in these areas. 

The total costs for Phase 1 of the project are currently estimated at approximately 5.3 to 
5.9 million dollars (with Bid Alternate Field C). 
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4. Pre-qualification Process 

Contractors seeking pre-qualification are required to submit to the District completed 
pre-qualification documents, including the following: 

1. Contractor’s Pre-Qualification Interest Form (Part 6) 

2. Pre-Qualification Packet 
a. Contractor’s General Information (Part 7) 
b. Submittals Essential for Pre-Qualification (Part 8) 
c. Criteria Essential for Pre-Qualification (Part 9) 
d. Pre-Qualification Questionnaire (Part 10) 
e. Contractor’s Certification (Part 11) 

The Pre-Qualification Packet will be the basis for determining which Contractors are 
qualified to bid on the Project.  Pursuant to Public Contract Code §20101, all information 
contained in the pre-qualification documents and submitted financial statements are 
NOT public records and are NOT open to public inspection. However, the contents may 
be disclosed to third parties for purpose of verification, or investigation of substantial 
allegations, or in the appeal hearing. State law requires that the names of contractors 
applying for pre-qualification status shall be public records subject to disclosure, and the 
first page of the questionnaire will be used for that purpose. 

Contractors must complete the Contractor Pre-Qualification Interest Form  (Part 6) 
and submit it to the District no later than 5:00 PM on Tuesday, August 23, 2011 .  
Interest forms may be faxed to Heidi Baugh, Contracts Administrator at (530) 541-4319 
or delivered to the District Offices:  

South Tahoe Public Utility District 
Attn:  Heidi Baugh, Contracts Administrator 
1275 Meadow Crest Drive 
South Lake Tahoe, CA  96150 

It shall be the Contractor’s sole responsibility to (1) properly submit the Contractor Pre-
Qualification Interest Form and (2) confirm that it has received and reviewed any and all 
updates and addenda issued by the District prior to submission of the Pre-Qualification 
Packet. 

The Pre-Qualification Packet  shall be submitted to the District no later than 5:00 pm 
on Friday, September 16, 2011 .  Completed Pre-Qualification Packets should be 
marked as “Confidential” and must be mailed or delivered to the District Offices: 

South Tahoe Public Utility District 
Customer Service, Rm 123 
Attn:  Heidi Baugh, Contracts Administrator 
1275 Meadow Crest Drive 
South Lake Tahoe, CA  96150 
 
The Pre-Qualification Packet, including Submittals Essential for Pre-Qualification (Part 
8), are to be submitted on 8 ½ x 11 sheets and must be organized and identified in 
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accordance with the requirements defined herein.  Attach additional sheets as needed to 
provide complete responses. 
 
The Contractor’s submittal must be signed under penalty of perjury by an individual who 
has the legal authority to bind the Contractor on whose behalf that person is signing.  
The Contractor shall provide only complete and accurate information. The Contractor 
acknowledges that the District is relying on the truth and accuracy of the responses 
contained therein.  
 
The pre-qualification of prospective bidders will be determined by evaluation of the 
information submitted by prospective bidders.  The District may verify any or all 
information provided in completed Pre-qualification Package, consider information 
provided by sources other than the prospective bidder, and conduct such investigations 
as the District deems appropriate to assist in the evaluation of contractor's responsibility, 
qualifications and financial capacity.  Except where information related to former entities 
is expressly required herein, for purposes of evaluation, scoring and prequalification, all 
required Contractor's information, including but not limited to experience, personnel and 
finances, must be provided for the entity holding the Contractor's license.  If the 
Contractor seeking pre-qualification has not been in business for the time period for 
which information is requested, it shall submit information on predecessor entities 
covering that time period.   
 
The District will evaluate all completed Pre-qualification Packages on a Pass/Fail basis 
as well as a points-based rating system.  In order to pre-qualify for this Project, 
Contractor must obtain a “Pass” rating on all of the submissions required by Part 8 and 
all criteria set forth in Part 9, and meet the minimum rating requirements of the District 
for Part 10.  Those Contractors who do not obtain a “Pass” rating for all of the 
submissions required by Part 8 and all criteria in Part 9 will not be pre-qualified to 
participate in bidding for the contract to construct the Project regardless of the scores 
obtained in Part 10. 
 
The contract for construction of the Project, in whole or in part, may be awarded, if at all, 
to the responsible, pre-qualified Contractor submitting the lowest responsive 
bid.  Neither issuing the Notice nor any other activity related to the pre-qualification 
process obligates the District to award a contract for construction of the Project, in whole 
or in part, to a particular Contractor, or at all.  The District reserves the right to reject any 
or all Pre-qualification Packages and to waive any irregularities in any Pre-qualification 
Package submittal.  The District reserves the right to determine that any Contractor is 
not qualified at any time before or after the Pre-qualification Packages are received and 
evaluated if it finds that information provided in the response to the Notice is materially 
inaccurate or false, or upon evidence of collusion or other illegal practices on the part of 
a contractor.  If any information provided by a prospective Contractor becomes 
inaccurate, the party who provided the information must immediately notify the District 
and provide updated accurate information in writing and under penalty of perjury. 
 
In addition to disqualification for failure to meet the District’s criteria and minimum score, 
the Contractor may also be automatically disqualified for falsification of information 
required in the pre-qualification documentation. In addition, the District reserves the right 
to automatically disqualify any Contractor who fails to provide any portion of the 
requested information.   
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Any question or objection to the pre-qualification materials, or explanation desired by a 
prospective Contractor regarding the meaning or interpretation of the Pre-qualification 
Package and related materials, must be requested in writing by overnight mail, e-mail or 
facsimile, before 5:00 p.m. on Friday, September 2, 2011.  Oral explanations or 
instructions will not be binding unless issued as a formal addendum to the Pre-
qualification Package.  Any information provided to any prospective Contractor 
concerning a solicitation will be furnished to all prospective contractors who requested a 
Pre-qualification Package.  All prospective Contractors must acknowledge the receipt of 
any/all addenda on the form and in the manner required with each addendum.  By 
submitting a completed Pre-qualification Package, t he prospective Contractor 
waives any and all objections to the form and conte nt of the Pre-qualification 
Package, or the evaluation criteria .  
 
Questions may be submitted in writing to: 

South Tahoe Public Utility District 
Attn:  Heidi Baugh, Contracts Administrator 
1275 Meadow Crest Drive 
South Lake Tahoe, CA  96150 
 
The Pre-Qualification Packet will be reviewed and assessed by Staff of the District’s 
Engineering Department. The District anticipates that it will inform Contractors, in writing 
via electronic mail and facsimile, of staff’s pre-determination no later than 5:00 p.m. on 
Friday, September 30, 2011 .  The notification will include the basis for disqualification 
and any supporting evidence received from other or adduced by the District as a result 
of its investigation.  If the review process requires more time, the District will notify 
Contractors of the extension of the review period in writing. 
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5. Appeal Procedures 
 
Contractors will be allowed to appeal a negative pre-qualification determination in 
accordance with California Public Contract Code §20101(d). If a Contractor decides to 
appeal a negative pre-qualification determination, any such appeal must be received by 
the District in writing within four (4) business days  of the date of the notice of negative 
determination.  There is no appeal from a refusal for an incomplete or late application. 
Without a timely appeal, the Contractor waives any and all rights to challenge the 
decision of the District, whether by administrative process, judicial process or any other 
legal process or proceeding. 
 
In conjunction with this Pre-Qualification Policy, the District hereby establishes a Bidder 
Pre-Qualification Appeals Panel (“Appeals Panel”), consisting of the following three 
members, or their designee(s): 

·  The District’s General Manager, 
·  The District’s Chief Financial Officer, and 
·  A member of an outside agency. 

The sole issue before the Appeals Panel shall be the scoring of a Contractor.  The 
decision of the Appeals Panel shall be the District’s final administrative decision.  The 
decision of the Appeals Panel will be presented to the District’s Board of Directors for 
approval at the next following Board Meeting, but in no event shall the decision of the 
Appeals Panel be presented for approval less than 4 days prior to the deadline to submit 
bids for the Project. 

If the Contractor gives the required notice of appeal and requests a hearing by the 
Appeals Panel, the hearing shall be conducted so that it is concluded no later than five 
(5) business days after the District’s receipt of the notice of appeal.  The hearing shall be 
an informal process conducted by the Appeals Panel to whom the District’s Board of 
Directors has delegated responsibility to hear such appeals.  At or prior to the hearing, 
the Contractor will be advised of the basis for the District’s pre-qualification 
determination and any supporting evidence that has been received from others or 
adduced as a result of an investigation by the District.  The Contractor will be given the 
opportunity to present information and present reasons in opposition to the rating.   
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6. Contractor’s Pre-Qualification Interest Form 

This form is to be submitted prior to the Pre-Qualification Packet and must be received 
by the District no later than: 5:00 PM on Tuesday, August 23, 2011. The contact 
information will be used by the District to inform the Contractor of any modifications to 
the Pre-Qualification requirements prior to the due date for the Pre-Qualification Packet. 

Company Name: 

______________________________________________________________________ 

Contact Person: _________________________________________________________ 

Address: 

______________________________________________________________________ 

______________________________________________________________________ 

Phone: _____________________________ Fax: ______________________________ 

E-Mail: _____________________________  
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7. Contractor’s General Information 

This form is to be submitted with the Pre-Qualification Packet, along with the submittals 
required in Part 8, and Parts 9 through 11 completed.  The Pre-Qualification Packet 
must be received by the District no later than: 5:00 PM on Friday, September 16, 2011.  

 

Company Name: 

______________________________________________________________________ 

Owner of Company (if sole proprietorship): ____________________________________ 

Contact Person: _________________________________________________________ 

Address: 

______________________________________________________________________ 

______________________________________________________________________ 

 

Phone: _____________________________ Fax: ______________________________ 

E-Mail: _____________________________  

Class A Contractor’s License No.: ________________________________________ 

 
Has your firm changed names or Class A license number in the past five years? 
 
_____  Yes   _____  No 
 
If “yes,” explain on a separate signed page, including the reason for the change. 
 
 
Has any owner, partner or (for corporations) officer of your firm operated a construction 
firm under any other name in the last five years?  
 
_____  Yes   _____  No 
 
If “yes,” explain on a separate signed page, including the reason for the change. 
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8. Submittals Essential for Pre-Qualification 

In order to be considered by the District for pre-qualification for the Project, the 
Contractor must submit the following documents.  Any Pre-Qualification Packet 
submitted without documents meeting the stated requirements will be automatically 
disqualified by the District. 

A. The Contractor shall attach, within a separate sealed envelope marked as 
indicated below, the latest copy of a reviewed or audited financial statement with 
accompanying notes and supplemental information. 

NOTE: A financial statement that is not either reviewed or audited is not 
acceptable.  A letter verifying availability of a line of credit may also be attached; 
however, it will be considered as supplemental information only and is not a 
substitute for the required financial statement. 

The separate sealed envelope shall be marked as fol lows: 

   Proprietary – Not For Public Disclosure 

  Financial Statement of              (Contractor’s  Name)            .           

For the South Tahoe Public Utility District General  Contractors 
Prequalification for the Diamond Valley Irrigation Improvements Project. 

B. Contractor must furnish a statement from the Contractor’s Insurance underwriter 
indicating the Contractor’s ability to provide the insurance and indemnification, 
which is included in the supplementary Conditions of the Project’s Contract 
Documents, as required in Exhibit A.  The Contractor will be required to provide 
insurance as provided for in the Project Contract Documents upon actual bid and 
award.  (Notary not required at this time.) 

C. Contractor must attach a notarized statement from an admitted surety insurer 
(approved by the California Department of Insurance) and authorized to issue 
bonds in the State of California, which states: (a) that the Contractor’s current 
bonding capacity is sufficient for the Project. 

NOTE: Notarized statement must be from the surety company, not an agent or                             
broker.     

D. Certifications and evidence of experience as required under the Minimum 
Qualifications section of this pre-qualification package. 
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9. Criteria Essential for Pre-Qualification 

In order to be considered by the District for pre-qualification for the Project, the 
Contractor must answer all of the following questions. 

Contractor will be immediately disqualified if the answers to any of Questions A, 
D, E, F, H, I or J are “NO”. 

Contractor will be immediately disqualified if the answers to either Question C or 
G are “YES”.  If the answer to Question B is “YES” and if debarme nt would be the 
sole reason for denial of pre-qualification, any pr e-qualification issued will 
exclude the debarment period.  

 

A. Does Contractor possess a valid and current Class A 
California Contractor’s License for the work proposed? 

Yes __ No __ 

B. At the time of submittal of the Pre-qualification Packet, has 
the Contractor been found ineligible to bid on or be awarded a 
public works contract, or perform as a subcontractor on a 
public works contract pursuant to either Labor Code section 
1771.1 or Labor Code section 1777.7?1 

If the answer is “Yes,” state the beginning and ending dates of 
the period of debarment:  

Yes __ No __ 

 

 

 

____________ 

C. Has the Contractor been cited and assessed by CAL OSHA 
penalties for any “serious,” “willful,” or “repeat” violations of its 
safety or health regulations in the past five (5) years?2 

Yes __ No __ 

D. Can Contractor meet the insurance coverage requirements 
listed in Exhibit A? 

Yes __ No __ 

E. Does Contractor have California Workers Compensation 
Coverage? 

Yes __ No __ 

F. Is the Contractor’s bonding capacity by a California-admitted 
Surety sufficient to meet the following for the Project? 

·  Bid Bond: 10% of Bid Price. 

·  Performance Bond: 100% of Contract amount. 

·  Payment Bond: 100% of Contract amount. 

Yes __ No __ 

                                                 
1 NOTE: This does not include ineligibility based upon any violations prior to January 1, 1998, if the violation 
was based on a subcontractor’s failure to comply with these Labor Code provisions and the Contractor had 
no knowledge of the subcontractor’s violations. 
2 NOTE: If you have filed an appeal of a citation, and the Occupational Safety and Health Appeals Board 
has not yet ruled on your appeal, you need not include information about it. 
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G. In the last ten (10) years, has your firm or any of its owners, 
officers or partners, ever been found liable in a civil suit, or 
convicted/found guilty in a criminal action: (a) involving the 
awarding of a contract of a government construction project, 
(b) involving the bidding or performance of a government 
contract, or (c) involving fraud, theft or any other act of 
dishonesty, including but not limited to the California False 
Claims Act, or Federal False Claims Act? 

Yes __ No __ 

H. Has Contractor completed at least three (3) public works 
infrastructure projects of at least three million dollars each, in 
California or Nevada within the past five (5) years? For these 
projects, the Contractor shall have served as the p rime 
contractor, and have self-performed at least 35% of  the 
project work.   

Yes __ No __ 

I. 

Has Contractor completed at least three (3) Public Works 
infrastructure projects that involved high pressure pipeline 
installation of 18-inch diameter or larger in California or 
Nevada within the past five (5) years?   

Yes __ No __ 

J. Has Contractor completed at least three (3) Public Works 
infrastructure projects that involved pump stations with a 
capacity of 1,500 gpm or greater in California or Nevada 
within the past five (5) years?   

Yes __ No __ 

   

                    



Page 14 of 47 

10. Pre-Qualification Questionnaire ( Attach Explanations as Necessary) 

 

A. Safety : How many times has the federal OSHA cited and assessed penalties against your firm in the 
last five (5) years3:   

 Number of instances: ___________ 

B. Prevailing Wages :  How many times during the last five (5) years has your firm been required to pay 
either back wages or penalties for your own firm’s failure to comply with the state or federal (Davis-
Bacon) prevailing wage laws/requirements?      

 Number of instances: ___________ 

C. License : How many times in the last five (5) years has your firm’s Class A Contactor’s License been 
suspended and why?  

 Number of instances: ___________ 

D. Bid History : How many times in the last five years has the Contractor, or any firm with which any of 
the Contractor’s owners, officers or partners was associated, been debarred, disqualified, removed or 
otherwise prevented from bidding on, or completing any government agency or public works project 
for any reason? 

 Number of instances: ___________ 

E. Bid History : How many times in the last five years has the Contractor been denied an award of a 
public works contract based on a finding by a public agency that the Contractor was not a responsible 
bidder? 

 Number of instances: ___________ 

F. Claims History : How many times in the past five years has any claim greater than $25,000 against  
the Contractor concerning the Contractor’s work on a construction project been filed in court or 
arbitration? 

 Number of instances: ___________ 

G. Claims History : How many times in the past five years has the Contractor made any claim greater 
than $25,000 against a project owner concerning work on a project or payment for a contract and 
filed that claim in court or arbitration? 

 Number of instances: ___________ 

 

                                                 
3 NOTE: If you have filed an appeal of a citation and the Appeals Board has not yet ruled on your appeal, or if there is a court appeal 
pending, you need not include information about the citation. 
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H. Insurance : How many times in the last five years has any insurance carrier, for any form of 
insurance, terminated or refused to renew the insurance policy for the Contractor? 

 Number of instances: ___________ 

I. Worker’s Compensation : What is your firm’s current worker’s compensation experience modification 
rate? 

 Number of instances: ___________ 

J. Financial Capacity : In the past 10 years has Bidder reorganized under the protection of bankruptcy 
laws?   

 Yes __ No __  If yes, please state when __________________________ 

K. Bonding : What percent does Bidder pay for performance bonds?  

 Percent: ____________ 

L. Bonding : What percent does Bidder pay for payment bonds?  

 Percent: ____________ 

M. Bonding : How many times during the last five years, has your firm been denied bond coverage by a 
surety company, or had no surety bond in place during a public construction project when one was 
required? 

 Number of instances: ___________ 

N.  DBE/MBE/WBE Status: Is your firm a qualified Disadvantaged Business Enterprise (DBE); Minority 
Business Enterprise (MBE); and/or a Women’s Business Enterprise (WBE) with a US Environmental 
Protection Agency (EPA) accepted certification? If Yes, please provide the certifying agency and 
certificate number in the spaces provided below. 

 

 Certifying Agency: ________________________________ #:_______________ 
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O.  Contractor Experience 

The unique nature of the Project requires that the Contractor have experience within the past five (5) years in the construction of at 
least three (3) Public Works infrastructure projects similar to the Project of at least three million dollars each in California or Nevada. 
For these projects, the Contractor shall have serve d as the prime contractor, and shall have self-perf ormed at least 35% of 
the project work.   Please provide the requested information for the three projects most similar to the Project which the Contractor 
has COMPLETED in the last 5 years. 

 

Project Name/Owner Contract 
Amount 

($M) 

Years: Started 
and Completed 

Name of 
Contractor’s Project 

Manager 

Name of Contractor’s 
Superintendent 

Type of Work (Check all that apply) Specialty Work 
Under Contract 

(Check all that apply) 
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Identify the most recent three projects AWARDED to the Contractor, regardless of type. 

Project Name/Owner Contract 
Amount ($M) 

Name of Contractor’s 
Project Manager 

Name of Contractor’s 
Superintendent 

Type of Work 

     

     

     

 

 



L IST OF THE SCORABLE 
QUESTIONS AND THE 

SCORING INSTRUCTIONS 
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LIST OF THE SCORABLE QUESTIONS AND THE SCORING INST RUCTIONS 
 
 The scorable questions arise in three different areas: 

 
(I) History of the business and organizational performance;  

 
(II) Compliance with occupational safety and health laws, workers’ 

compensation and other labor legislation; and  
 

(III) Completion of recent projects and quality of performance. 
 

The interview questions (interviews by South Tahoe Public Utility District of 
project managers on projects completed recently by the contractor) are included in 
group III. 

 
 Note:  Not all questions in the Pre-Qualification Questionnaire are scorable; 

some questions simply ask for information about the contractor firm’s structure, 
officers and history.  This document includes only those questions that are 
“scorable.” The question numbers in this document are the numbers used in the 
Pre-Qualification Questionnaire.  Thus, the questions included here begin with 
question number 6, and there are a few breaks in the numerical sequence. 

 
The Scores Needed for Prequalification 

 
To prequalify, contractor must have a passing grade within each of the three large 
categories referred above. 
 
For Section I, “History of the business and organizational performance,” the 
passing score is 60 (of a maximum score of 76 on this portion of the 
questionnaire).  
 
For Section II, Compliance with occupational safety and health laws, workers’ 
compensation and other labor legislation, the passing score is 37 (of a maximum 
score of 53 points on this portion of the questionnaire).  
 
Section III, Completion of recent projects and quality of performance, includes a 
series of interview questions asked of the project managers for the owners of 
completed projects randomly selected from the list of projects provided by 
contractor in its Pre-Qualification Questionnaire.  Two interviews will be 
conducted.  The maximum score for each interview is 120 points.  To pass this 
section, contractor must receive at least 90 points for each interview.  If, however, 
contractor receives a score of at least 90 points for one interview and between 72 
and 89 points for the other interview, a third interview will be conducted by 
randomly selecting one additional project from the list submitted by contractor.  If 
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contractor receives a score of at least 90 points for the third interview, contractor 
will be deemed to have met the requirements for passing this section. 
 
Notwithstanding the foregoing, however, in the event that less than two (2) of the 
contractors who apply for pre-qualification hereunder and meet the requirements 
for passing this section as stated in the immediately preceding paragraph, the 
District may, at its own discretion, adjust the requirements for passing this section 
as follows: contractors receiving at least 72 points for each of the first two 
interviews will be deemed to have met the requirements for passing this section; 
contractors receiving less than 72 points for either of the first two interviews will 
be denied pre-qualification and no additional interviews will be conducted.    
 
 

   
Questions about History of the Business and Organizational Performance 

(16 questions) 
 

1. How many years has your organization been in business in California as a 
contractor under your present business name and license number? 

 
i. years 

 
b. 3 years or less = 2 points 
c. 4 years = 3 points 
d. 5 years = 4 points 
e. 6 years or more = 5 points 

 
2. Is your firm currently the debtor in a bankruptcy case? 

   Yes   No 
 

a. “No” = 3 points 
b. “Yes” = 0 points 

 
3. Was your firm in bankruptcy any time during the last five years?  (This question 

refers only to a bankruptcy action that was not described in answer to question 7, 
above). 

   Yes   No 

 

“No” = 3 points 
“Yes” = 0 points 
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4. Has any CSLB license held by your firm or its Responsible Managing Employee 
(RME) or Responsible Managing Officer (RMO) been suspended within the last 
five years?  

    Yes   No 
 

a. “No” = 5 points 
b. “Yes” = 0 points 

 
5. At any time in the last five years, has your firm been assessed and paid liquidated 

damages after completion of a project, under a construction contract with either a 
public or private owner? 

a.   Yes   No 
 

b. No projects with liquidated damages of more than $50,000, or 1 project 
with liquidated damages = 5 points 

 
c. Two projects with liquidated damages of more than $50,000 = 3 points 

 
Any other answer: 0 points 
 

6. In the last five years has your firm, or any firm with which any of your company’s 
owners, officers or partners was associated, been debarred, disqualified, removed 
or otherwise prevented from bidding on, or completing, any government agency 
or public works project for any reason? 

a. NOTE:  “Associated with” refers to another construction firm in 
which an owner, partner or officer of your firm held a similar 
position, and which is listed in response to question 1c or 1d on this 
form. 

b.   Yes   No 
 

c. “No” = 5 points 
d. “Yes” = 0 points 

 
7. In the last five years, has your firm been denied an award of a public works 

contract based on a finding by a public agency that your company was not a 
responsible bidder? 

a.   Yes   No 
 

b. “No” = 5 points 
c. “Yes” = 0 points 

 
 

*   *   *   *   * 
 NOTE: The following two questions refer only to disputes between your firm 

and the owner of a project. You need not include information about disputes 
between your firm and a supplier, another contractor, or subcontractor.  
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You need not include information about “pass-through” disputes in which 
the actual dispute is between a sub-contractor and a project owner.  Also, 
you may omit reference to all disputes about amounts of less than $50,000. 

 
8. In the past five years, has any claim against your firm concerning your firm’s 

work on a construction project, been filed in court or arbitration?  
a.   Yes   No 

 
b. If your firm’s average gross revenue for the last three years was less 

than $50 million, scoring is as follows: 
 

c. 5 points for “No” 
d. 3 points for “Yes” indicating 1 such instance 
e. 1 points for “Yes” indicating 2 such instances 
f. 0 points for “Yes” if more than 2 such instances 

 
g. If your firm’s average gross revenue for the last three years was more 

than $50 million, scoring is as follows: 
 

h. 5 points for either “No” or “Yes” indicating 1 such instance 
i. 3 points for “Yes” indicating 2 such instances 
j. 1 points for “Yes” indicating 3 such instances  
k. 0 points for “Yes” if more than 3 such instances 

 
9. In the past five years, has your firm made any claim against a project owner 

concerning work on a project or payment for a contract, and filed that claim in 
court or arbitration ? 

  Yes   No 
  
 If your firm’s average gross revenue for the last three years was less than $50 

million, scoring is as follows: 
  
 5 points for “No” 
 3 points for “Yes” indicating 1 such instance  
 1 point for “Yes” indicating 2 such instances 
 0 points for “Yes” if more than 2 such instances 
 
 If your firm’s average gross revenue for the last three years was more than $50 

million, scoring is as follows: 
 
 5 points for either “No” or “Yes” indicating 1 such instance 
 3 points for “Yes” indicating 2 such instances 
 1 points for “Yes” indicating 3 such instances 
 0 points for “Yes” if more than 3 such instances 
  

*   *   *   *   * 
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10. At any time during the past five years, has any surety company made any 
payments on your firm’s behalf as a result of a default, to satisfy any claims made 
against a performance or payment bond issued on your firm’s behalf in 
connection with a construction project, either public or private? 

  Yes   No 
 
 5 points for either “No” or “Yes” indicating 1 such claim 
 0 points for “Yes” indicating no more than 2 such claims  
 Subtract five points for “Yes” if more than 2 such claims 

 

11. In the last five years, has any insurance carrier, for any form of insurance, refused 
to renew the insurance policy for your firm? 

  Yes   No 
 
 5 points for either “No” or “Yes” indicating 1 such instance 
 3 points for “Yes” indicating 2 such instances 
 0 points for “Yes” or if more than 2 such instances 
 
12. Has your firm, or any of its owners, officers, or partners ever been found liable in 

a civil suit, or found guilty in a criminal action, for making any false claim or 
material misrepresentation to any public agency or entity?   

  Yes   No 
“No” = 5 points 
“Yes” = subtract 5 points 

 
13. Has your firm or any of its owners, officers or partners ever been convicted of a 

crime involving any federal, state, or local law related to construction? 
  Yes   No 

 
“No” = 5 points 
“Yes” = subtract 5 points 

14. Has your firm or any of its owners, officers or partners ever been convicted of a 
federal or state crime of fraud, theft, or any other act of dishonesty?  

  Yes   No 
 
“No” = 5 points 
“Yes” = subtract 5 points 
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15. If your firm was required to pay a premium of more than one percent for a 
performance and payment bond on any project(s) on which your firm worked at 
any time during the last three years, state the percentage that your firm was 
required to pay.  You may provide an explanation for a percentage rate higher 
than one percent, if you wish to do so.  

 
   % 
 
 5 points if the rate was no higher  than 1.00% 
 3 points if the rate was no higher than 1.10% 
 0 points for any other answer  
 
16. During the last five years, has your firm ever been denied bond credit by a surety 

company, or has there ever been a period of time when your firm had no surety 
bond in place during a public construction project when one was required? 

  Yes   No 
 
“No” = 5 points 
“Yes” = 0 points 
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Questions about compliance with safety, workers compensation, 
prevailing wage and apprenticeship laws. 

(10 questions) 
 
1. Has CAL OSHA cited and assessed penalties against your firm for any “serious,” 

“willful” or “repeat” violations of its safety or health regulations in the past five 
years?   

   Yes   No 
 
 If the firm’s average gross revenue for the last three years was less than $50 

million, scoring is as follows: 
  
 5 points for “No” 
 3 points for “Yes” indicating 1 such instance 
 0 points for “Yes” indicating 2 such instances 
 Subtract 5 points for “Yes” if more than 2 such instances 
 

If the firm’s average gross revenue for the last three years was more than $50 
million, scoring is as follows: 

 
 5 points for either “No” or “Yes” indicating 1 such instance 
 3 points for “Yes” indicating 2 such instances 
 0 points for “Yes” indicating 3 such instances 
 Subtract 5 points for “Yes” if more than 3 such instances 
 
 
2. Has the federal Occupational Safety and Health Administration cited and assessed 

penalties against your firm in the past five years? 
  Yes   No 

 If yes, attach a separate signed page describing each citation. 
 

 If the firm’s average gross revenue for the last three years was less than $50 
million, scoring is as follows: 

 
 5 points for “No” 
 3 points for “Yes” indicating 1 such instance 
 0 points for “Yes” indicating 2 such instances 
 Subtract 5 points for “Yes” if more than 2 such instances 
 

If the firm’s average gross revenue for the last three years was more than $50 
million, scoring is as follows: 

 
 5 points for either “No” or “Yes” indicating 1 such instance 
 3 points for “Yes” indicating 2 such instances  
 0 points for “Yes” indicating 3 such instances 
 Subtract 5 points for “Yes” if more than 3 such instances 
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3.  Has the EPA or any Air Quality Management District or any Regional Water 
Quality Control Board cited and assessed penalties against either your firm or the 
owner of a project on which your firm was the contractor, in the past five years?   

  Yes   No 
  
 If the firm’s average gross revenue for the last three years was less than $50 

million, scoring is as follows: 
 
 5 points for “No” 
 3 points for “Yes” indicating 1 such instance 
 0 points for “Yes” indicating 2 such instances 
 Subtract 5 points for “Yes” if more than 2 such instances 
 

If the firm’s average gross revenue for the last three years was more than $50 
million, scoring is as follows: 

 
 5 points for either “No” or “Yes” indicating 1 such instance 
 3 points for “Yes” indicating 2 such instances  
 0 points for “Yes” indicating 3 such instances 
 Subtract 5 points for “Yes” if more than 3 such instances 
 
 
4. How often do you require documented safety meetings to be held for construction 

employees and field supervisors during the course of a project?  
 

     
 3 points for an answer of once each week or more often. 
 0 points for any other answer  
 
 
5.  List your firm’s Experience Modification Rate (EMR) (California workers’ 

compensation insurance) for each of the past three premium years: 
 NOTE:  An Experience Modification Rate is issued to your firm annually by 

your workers’ compensation insurance carrier. 
  
 Current year:      
  
 Previous year:     
  
 Year prior to previous year:      

 
If your EMR for any of these three years is or was 1.00 or higher, you may, if you 
wish, attach a letter of explanation. 
 
NOTE:  An Experience Modification Rate is issued to your firm annually by 
your workers’ compensation insurance carrier.  
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5 points for three-year average EMR of .95 or less 
3 points for three-year average of EMR of more than .95 but no more than 1.00 
0 points for any other EMR 

 
 
6. Within the last five years, has there ever been a period when your firm had 

employees but was without workers’ compensation insurance or state-approved 
self-insurance? 

  Yes    No 
 

 5 points for either “No” or “Yes” indicating 1 such instance 
 0 points for any other answer 
 
 
7.  Has there been more than one occasion during the last five years on which your 

firm was required to pay either back wages or penalties for your own firm’s 
failure to comply with the State’s prevailing wage laws?  

   Yes   No 
  
 NOTE:  This question refers only to your own firm’s violation of prevailing 

wage laws, not to violations of the prevailing wage laws by a subcontractor.   
  
 If the firm’s average gross revenue for the last three years was less than $50 

million, scoring is as follows: 
 
 5 points for “No” or “Yes” indicating 1 such instance 
 3 points for “Yes” indicating 2 such instances 
 0 points for “Yes” indicating 3 such instances  
 Subtract 5 points for “Yes” if more than 3 such instances 
 

If the firm’s average gross revenue for the last three years was more than $50 
million, scoring is as follows: 

 
 5 points for either “No” or “Yes” indicating either 1 or 2 such instances 
 3 points for “Yes” indicating 3 such instances  
 0 points for “Yes” indicating 4 such instances 
 Subtract 5 points for “Yes” if more than 4 such instances  
 
 
8. During the last five years, has there been more than one occasion on which your 

own firm has been penalized or required to pay back wages for failure to comply 
with the federal Davis-Bacon prevailing wage requirements?  

   Yes   No 
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 If the firm’s average gross revenue for the last three years was less than $50 
million, scoring is as follows: 

 
 5 points for “No” or “Yes” indicating 1 such instance 
 3 points for “Yes” indicating 2 such instances 
 0 points for “Yes” indicating 3 such instances  
 Subtract 5 points for “Yes” if more than 3 such instances 
 

If the firm’s average gross revenue for the last three years was more than $50 
million, scoring is as follows: 

 
 5 points for either “No” or “Yes” indicating either 1 or 2 such instances 
 3 points for “Yes” indicating 3 such instances 
 0 points for “Yes” indicating 4 such instances 
 Subtract 5 points for “Yes” if more than 4 such instances  
 
 
9.  Provide the name, address and telephone number of the apprenticeship 

program sponsor(s) (approved by the California Division of Apprenticeship 
Standards) that will provide apprentices to your company for use on any public 
work project for which you are awarded a contract by the South Tahoe Public 
Utilities District.  

  

            

 
            

 

 Or, if your firm operates its own State-approved apprenticeship program: 

 

(a) Identify the craft or crafts in which your firm provided apprenticeship 
training in the past year.  

 

(b) State the year in which each such apprenticeship program was approved, 
and attach evidence of the most recent California Apprenticeship Council 
approval(s) of your apprenticeship program(s).   

  
(c) State the number of individuals who were employed by your firm as 

apprentices at any time during the past three years in each apprenticeship 
and the number of persons who, during the past three years, completed 
apprenticeships in each craft while employed by your firm. 
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 5 points if one or more persons completed an approved apprenticeship while 
employed by your firm or if at least one approved apprenticeship program 
sponsor is listed 

  

  0 points if no persons completed an approved apprenticeship while employed by 
your firm or no approved apprenticeship program sponsor is listed 

 

 

10.  At any time during the last five years, has your firm been found to have violated 
any provision of California apprenticeship laws or regulations, or the laws 
pertaining to use of apprentices on public works?   

NOTE:  You may omit reference to any incident that occurred prior to 
January 1, 1998 if the violation was by a subcontractor and your firm, as 
general contractor on a project, had no knowledge of the subcontractor’s 
violation at the time they occurred.  

  Yes   No 

If yes, provide the date(s) of such findings, and attach copies of the Department’s 
final decision(s). 

 

 If the firm’s average gross revenue for the last three years was less than $50 
million, scoring is as follows: 

 
 5 points for “No” or “Yes” indicating 1 such instance 
 3 points for “Yes” indicating 2 such instances 
 0 points for “Yes” indicating 3 such instances  
 Subtract 5 points for “Yes” if more than 3 such instances 
 

If the firm’s average gross revenue for the last three years was more than $50 
million, scoring is as follows: 

 
 5 points for either “No” or “Yes” indicating either 1 or 2 such instances. 
 3 points for “Yes” indicating 3 such instances  
 0 points for “Yes” indicating 4 such instances 
 Subtract 5 points for “Yes” if more than 4 such instances  
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Questions concerning recent public works construction projects completed: 
(1 question, plus 12 interview questions) 

 
1. Contractor shall provide information about its three most recently completed 

public works infrastructure projects similar in size and complexity to the 
Diamond Valley Ranch Irrigation Improvements Project.  Names and references 
must be current and verifiable.  Use separate sheets of paper that contain all of the 
following information: 

 
Project Name:          
 

 Location:           
 

Owner:            
 
Owner Contact (name and current phone number):  
 
         
 
         
 
Architect or Engineer:          

 
Architect or Engineer Contact (name and current phone number): 
 
          
 

          
 

Construction Manager (name and current phone number): 
 
         
 

          
 

Description of Project, Scope of Work Performed: 
 
           
 
           
 
Total Value of Construction (including change orders):     

 
Total Value of Change Orders:      
 
Original Scheduled Completion Date:       
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Time Extensions Granted (number of days):       
 
Actual Date of Completion:        
 
 

* * * * * * * 
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INTERVIEW  
QUESTIONS 
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REFERENCE INTERVIEW QUESTIONS 
 

The following questions will be used to interview project managers of completed projects 
randomly selected from the list provided by Contractor.  South Tahoe Public Utilities 
District will conduct the interviews.  No action on the Contractor’s part is necessary.  
These questions are included in the package given to the Contractor for information only. 
 
 First, please give a brief description of the project. 
 
1. Are there any outstanding stop notices, liens, or claims by the contractor that are 

currently unresolved on contracts for which notices of completion were recorded 
more than 120 days ago?  (1 point for each is deducted from overall score with no 
limit on amount deducted) 

 
2. On a scale of 1-10, with 10 being the best, did the contractor provide adequate 

personnel and equipment to perform the work?  (Max. 10 points) 
 
3. On a scale of 1-10, with 10 being the best, how well did the contractor’s field 

supervisors manage the work and coordinate with your construction manager and 
field personnel?  (Max. 10 points) 

 
4. On a scale of 1-10, with 10 being the best, rate the contractor on whether there 

were an unusually high number of claims, given the nature of the project, or 
unusual difficulty in resolving them.  (Max. 10 points) 

 
5. Were the contract and intermediate milestones completed on time?  (10 points if 

the answer is “yes”)  Or, if the answer is “no,” on a scale of 1-10, with 10 being 
the best, to what extent was the contractor responsible for the delay in completing 
the milestones on time? 

 
6. On a scale of 1-10, with 10 being the best, rate the contractor on the timely 

submission of reasonable cost and time estimates to perform change order work.  
(Max. 10 points) 

 
7. On a scale of 1-10, with 10 being the best, rate the contractor on how well the 

contractor performed the work after a change order was issued, and how well the 
contractor integrate the change order work into the existing work.  (Max. 10 
points) 

 
8. On a scale of 1-10, with 10 being the best, rate the contractor on how well the 

contractor worked with your operation’s staff.  (Max. 10 points) 
 
9. On a scale of 1-10, with 10 being the best, rate the contractor on how well the 

contractor work with your operation’s staff the public related to traffic diversions.  
(Max. 10 points) 
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10. On a scale of 1-10, with 10 being the best, rate the contractor on how well the 
contractor worked with its subcontractors and your field inspectors.  (Max. 10 
points) 

 
11. On a scale of 1-10, with 10 being the best, how would you rate the quality of the 

work by the contractor overall?  (Max. 10 points) 
 
12. On a scale of 1-10, with 10 being the best, how would you rate the performance 

by the contractor overall?  (Max. 10 points) 

 

 



Page 35 of 47 

11. Contractor’s Certification 

CERTIFICATION UNDER PENALTY OF PERJURY 

 I, the undersigned, certify and declare that I know the contents of all documents 
submitted pursuant to the Pre-Qualification Policy, have read all the foregoing answers 
to the Criteria Essential for Pre-Qualification and the Pre-Qualification Questionnaire 
included in the Pre-Qualification Packet and any attached sheets and know their 
contents.  The matters contained in, or submitted pursuant to the Pre-Qualification 
Policy, all documents submitted herewith, and all answers to the Criteria Essential for 
Pre-Qualification and the Pre-Qualification Questionnaire are true of my own knowledge 
and belief, except as to those matters stated on information and belief, as to those 
matter I believe them to be true.  I declare under penalty of perjury under the laws of the 
State of California that the foregoing is true and correct. 

 

Date: _________________________________________________________________ 

Signed: ________________________________________________________________ 

Name: ________________________________________________________________ 

Title: __________________________________________________________________ 

 

 

On ___________________ before me, ______________________________________,  

personally appeared ______________________________, who proved to me on the 
basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to 
the within instrument and acknowledged to me that he/she/they executed the same in 
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the 
instrument the person(s), or the entity upon behalf of which the person(s) acted, 
executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 

WITNESS my hand and official seal. 

 

_____________________________ 

Notary Public 
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EXHIBIT A 

INSURANCE REQUIREMENTS 



Page 40 of 47 

A. The Contractor shall not commence any work until all required insurance 
has been obtained at its own expense, required submittals delivered to the 
District, and the submittals reviewed and approved by the District for general 
conformance with the Contract.  The Contractor shall procure and maintain 
the insurance required under this section for the duration of the Contract 
and/or until acceptance of the contract work by the District.  The 
procurement and maintenance of the insurance required by this section is a 
material element of the Contract and failure to timely procure and/or 
maintain such insurance shall be a material breach of the Contract.�

B. Prior to execution of the Contract, the Contractor shall deliver to the District 
the following:   
1. Certificate(s) of Insurance, issued in duplicate, covering all policies. 

Such certificates shall make explicit reference to each of the provisions 
and endorsements required in this Section, and shall be signed on 
behalf of the insurer by an authorized representative; �

2. Original endorsements for each policy of insurance required by this 
section and signed on behalf of the insurer by an authorized 
representative.  

C. The provisions of Section 00 20 00, Part 2.11, shall be strictly enforced with 
regard to the fifteen (15) calendar days limit for furnishing evidence of 
insurance. 

D. The Contractor shall not permit any Subcontractor identified in the 
Designation of Subcontractors form to commence work on this project 
unless all Subcontractors are included as named Additional Insureds under 
its insurance policies required by this section or until each Subcontractor has 
satisfied the Contractor that the Subcontractor has the required insurance in 
effect.  The Contractor shall receive and maintain satisfactory evidence from 
its Subcontractors that verifies that they are in compliance with these 
requirements.  The Contractor shall continuously maintain such evidence 
and, upon request, provide copies to the District for review.  If the Contractor 
fails to assure that a Subcontractor has and maintains the required 
insurance, the Contractor shall be liable for any loss arising out of work 
under the Contract that would be covered by the required insurance of the 
subcontractor if the Contractor had assured that the subcontractor had and 
maintained the required insurance. 

E. All insurance required by this section shall be placed with insurance 
companies authorized by the State of California to transact insurance 
business in the State of California for the types of insurance required by the 
Contract.  Each insurance company shall have a current A. M. Best 
Insurance Guide rating of not less than A-/VI unless prior written approval is 
secured from the District as to the use of such insurer, with the following 
exceptions:  

1) Underwriters at Lloyd's of London, which are not rated by 
A.M. Best.  
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2) Workers' Compensation which is provided through a State 
Compensation Insurance Fund or a qualified self-insurer for 
Workers' Compensation under California law.  

3) For liability insurance required under Section 2.01.O.6. 
(Environmental Liability insurance), insurance requirements 
shall be placed with insurance companies with a current A.M. 
Best rating of at least B+:VII.  

F. The requirements as to the types, limits, deductibles and the District's review 
and/or approval of insurance coverages to be maintained by the Contractor 
are not intended to and shall not in any manner limit or qualify the liabilities 
and obligations assumed by the Contractor under the Contract.  Further, the 
District's review and approval of any section, unless specifically stated in 
writing and signed by the District, shall not release or relieve the Contractor 
or its Subcontractors from complying with the requirements of this section. 

G. If any policy of insurance required by this Section includes an "aggregate" 
limit, the aggregate limit shall be a project-specific limit applicable to work 
under this Contract only. 

H. Any policy of insurance required by this Section shall be an "occurrences" 
policy. 

I. In addition to any other remedy the District may have, if the Contractor or 
any of the subcontractors fail to maintain the insurance coverage as required 
in this Section, the District may obtain such insurance coverage as is not 
being maintained, in form and amount substantially the same as required 
herein, and the District may deduct the cost of such insurance from any 
amounts due or which may become due the Contractor under this Contract. 

J. In the event the Contractor changes any insurance company(ies) providing 
the insurance coverage required by this section, the Contractor shall timely 
resubmit to the District for review and approval, the insurance documents 
required by this section for each new insurance company providing 
insurance coverage.  The Contractor shall submit such documents at least 
thirty (30) days prior to the change in any required insurance to enable the 
District to timely review and approve the insurance coverages provided by 
such new insurance company(ies).  

K. Insurance policies providing coverage which contains self-insured retention 
shall not be acceptable except with the prior written approval of the District 
regardless of the amount of the self-insured retention. 

L. The premiums paid by the Contractor and/or Subcontractor(s) for the 
insurance required by this section shall be considered as included in the 
Contract price for the project and no additional allowance will be made for 
payment of premiums which may be required to be paid by the Contractor 
and/or its Subcontractors in order to procure and maintain the requisite 
insurance coverage. 
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M. Any failure to comply with the claim reporting provisions of the policies or 
any breach of a policy warranty shall not affect coverage under the policy 
applicable to the Additional Insureds. 

N. The Contractor shall maintain the insurance coverages required by this 
section, except Builders' Risk coverage, in such amounts that are 
acceptable to the District during the time following completion of the project 
when the Contractor may be correcting, removing or repairing defective work 
under the Contract during the guarantee period.  The Contractor shall 
furnish evidence of such insurance coverage as required by this section. 

O. The Contractor shall, at its expense, maintain in effect at all times during the 
performance or work under the Contract not less than the following coverage 
and limits of insurance, which shall be maintained with insurers and under 
forms of policy satisfactory to the District:�
1. Worker's Compensation: 

a.  California Workers' Compensation - Insurance to protect the 
Contractor or its Subcontractor(s) from all claims under California 
Worker's Compensation and Employer's Liability Acts, including 
Longshoremen's and Harbor Worker's Act (collectively Acts). Such 
coverage shall be maintained, in type and amount, in strict 
compliance with all applicable State and Federal statutes and 
regulations. The Contractor shall execute a certificate in 
compliance with Labor Code Section 1861, on the form provided in 
the Contract Documents.�

b. The Worker’s Compensation policy shall also include the 
provisions and/or endorsements required in Other Provisions, Part 
2.01.O.7.a of this Section.�

c. Claims Against District - If an injury occurs to any employee of the 
Contractor or any of the Subcontractors for which the employee or 
his dependents, in the event of his death, may be entitled to 
compensation from the District under the provisions of the Acts, or 
for which compensation is claimed from the District, there will be 
retained out of the sums due the Contractor under this Contract, 
an amount sufficient to cover such compensation as fixed by the 
Acts, until such compensation is paid or it is determined that no 
compensation is due. If the District is required to pay such 
compensation, the amount paid will be deducted and retained from 
such sums due, or to become due the Contractor. 

d. In the event the Contractor is self-insured, the Contractor shall 
furnish a Certificate of Permission to Self-Insure by the Department 
of Industrial Relations Administration of Self-Insurance, 
Sacramento.  

2. General Liability: The insurance shall include, but shall not be limited 
to, protection against claims arising from death, bodily or personal 
injury, or damage to property resulting from actions, failures to act, 
operations or equipment of the insured, or by its employees, agents, 
consultants, or by anyone directly or indirectly employed by the 
insured. Coverage shall be at least as broad as “Insurance Services 
Office Commercial General Liability Coverage Form CG 0001” 
(occurrence).The amount of insurance shall not be less than 
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$2,000,000 combined single limit per occurrence coverage applying to 
bodily and personal injury and property damage, and shall not be less 
than $100,000 for fire damage coverage, and shall not be less than 
$2,000 for medical expense (any one person) coverage. Deductible 
shall not exceed $40,000. If the policy contains a general aggregate 
limit, such limit must be amended to apply separately to the work under 
the Contract.  The contractor shall request the District's approval in 
writing for any deductible in excess of the stated amount.  The general 
liability insurance coverage shall also include the provisions and/or 
endorsements required in Other Provisions, Part 2.01.O.7.b of this 
Section. 

3. Automobile Liability:  The insurance shall include, but shall not be 
limited to, protection against claims arising from death, bodily or 
personal injury, or damage to property resulting from actions, failures to 
act, operations, maintenance or use of equipment of the insured, or by 
its employees, agents, consultants, or by anyone directly or indirectly 
employed by the insured. Coverage shall be at least as broad as 
“Insurance Services Office Business Auto Coverage Form CA 0001,” 
symbol 1 (any auto). Use of any symbols other than symbol 1 for 
liability for corporate/business owned vehicles must be declared to and 
approved by the District. If there are no owned or leased vehicles, 
symbols 8 and 9 for non-owned and hired autos shall apply. Personal 
automobile insurance shall apply if vehicles are individually owned. The 
amount of insurance shall not be less than $2,000,000 combined single 
limit per accident coverage for corporate-/business-owned or 
commercially insured vehicles, including non-owned and hired, 
applying to bodily and personal injury and property damage.  The 
amount of insurance shall not be less than $500,000 combined single 
limit per accident coverage for individually-owned vehicles, applying to 
bodily and personal injury and property damage, or if split limits are 
used, $250,000 per person, $500,000 each accident, $100,000 
property damage. Deductible shall not exceed $20,000.  The contractor 
shall request the District's approval in writing for any deductible 
exceeding that stated. The automobile liability insurance coverage shall 
also include the provisions and/or endorsements required in Other 
Provisions, Part 2.01.O.7.c of this Section. �

4. Excess/Umbrella Liability:  If the Contractor's primary General Liability 
and/or Automobile Liability insurance coverage limits requirements are 
insufficient, the Contractor may provide additional limits with an excess 
liability and/or umbrella liability insurance policy.  This form of 
insurance will be acceptable only if the primary and excess liability 
and/or umbrella liability policies provide the required coverages and 
include the provisions and/or endorsements required for the policies 
that it supplements, and those required in Other Provisions, Part 
2.01.O.7.d of this Section.. 

5. Builder's Risk:  The Contractor shall provide Builder's Risk "All-Risk" 
Completed Value Insurance and/or Inland Marine All Risk Installation 
Floater Insurance, as may be applicable, in an amount equal to the 
Contract price for the entire project which is the subject of the Contract, 
including completed work and work in progress. This insurance shall 
cover, including but not limited to, fire, lightening, wind storms, hail, 
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explosion, riot, riot attending a strike, civil commotion, smoke damage, 
damage by aircraft or vehicles, vandalism and malicious mischief, theft, 
and collapse. The insurance shall be written in a completed form with 
losses payable to the Contractor and owner, as their interests may 
appear.  Such insurance may have a deductible clause not to exceed 
$10,000. The Builder’s Risk policy shall also include the provisions 
and/or endorsements required in Other Provisions, Part 2.01.O.7.e of 
this Section. 

6. Environmental Liability: The Contractor shall procure, maintain, and 
keep in force at all times during the term of the Contract, at the 
Contractor’s sole expense, Environmental Liability insurance which 
includes coverage for sudden and accidental pollution arising out of the 
handling of hazardous materials or hazardous wastes, and coverage 
for liability arising out of the handling of asbestos.  The amount of 
insurance shall not be less than $2,000,000 of coverage per 
occurrence and aggregate. Policy limit shall be in place for the duration 
of the project and warranty period. 

7. Other Provisions:  
a. The Contractor’s Workers Compensation policy shall provide that: 

1) In the case that the Contractor’s or Subcontractor’s California 
Workers’ Compensation is provided by the California State 
Fund, the South Tahoe Pubic Utility District, the design 
engineer(s), any independent engineer and its consultants, 
Alpi9ne County, State of California, and each of their officers, 
elected officials, and employees (including without limitation 
permanent, temporary and contract employees) are named 
as an Additional Insured Employer on this policy but only as 
respects employees whose names appear on the payroll 
records of the Primary Insured while those employees are 
engaged in work under the simultaneous direction and control 
of the Primary Insured and the Additional Insured Employer. 

2) The insurer waives any and all transfer rights of recovery 
(subrogation) it may have against Additional Insured 
Employer for claims and losses arising out of the performance 
of any work for the Additional Insured Employer.      

3) Payment of the full premium due and payable under this 
policy shall remain the sole responsibility of the Primary 
Insured. 

b. The Contractor's General Liability policy shall contain the following 
provisions:  
1) The South Tahoe Public Utility District, the design 

engineer(s), any independent engineer and its consultants, 
Alpine County and each of their officers, elected officials, and 
employees (including, without limitation permanent, 
temporary and contract employees) shall be covered as 
additional insureds as respects liability arising out of the acts 
or omissions by or on behalf of the Contractor, or premises 
owned, occupied, or used by the Contractor. The policy shall 
contain no special limitations on the scope of coverage 
afforded to the additional insureds.   
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2) The Contractor’s General Liability policy shall be specifically 
endorsed to name the parties identified in 1) as additional 
insureds utilizing ISO form CG 20 10 11/85 or its equivalent to 
provide additional insured coverage.   

3) The Contractor’s General Liability policy shall be endorsed to 
include a waiver of subrogation in favor of the parties named 
on the “Additional Insured” endorsement. Such waiver of 
subrogation shall be on ISO Form CG 24 04 10/93 “Waiver of 
Transfer of Rights of Recovery Against Others to Us” or its 
equivalent.  

4) For any claims related to this Contract, the Contractor's 
insurance coverage shall be primary insurance as respects 
the parties named on the additional insured endorsement.  
Any insurance or self-insurance maintained by the additional 
insureds shall be excess of the Contractor's insurance and 
shall not contribute with it.  

5) The Contractor's General Liability insurance policies shall 
contain an endorsement stating that any aggregate limits 
shall apply separately to the Work.  

6) The Contractor’s insurance shall apply separately to each 
insured against whom claim is made or suit is brought, except 
with respect to the limits of the insurer’s liability.  

c. The Contractor’s Automobile Liability policy shall contain the 
following provisions: 
1) The South Tahoe Public Utility District, the design 

engineer(s), any independent engineer and its consultants, 
Alpine County and each of their officers, elected officials, and 
employees (including, without limitation permanent, 
temporary and contract employees) shall be covered as 
additional insureds, utilizing ISO form CA 20 48 02/99 
Designated Insured, or its equivalent. 

2) This insurance shall be primary as respects the additional 
insureds and any other insurance maintained by the 
additional insureds named above shall be in excess of this 
insurance and shall not be called upon to contribute in the 
event of a loss. 

3) This insurance includes cross-liability and/or severability of 
interest and shall apply separately to each insured against 
whom claim is made or suit is brought, except with respect to 
the limits of the insurer’s liability. 

4) This insurance, subject to all other terms and conditions, 
applies to the liability assumed by the Contractor under the 
terms of the Contract. 

5) The insurer waives any and all transfer rights of recovery 
(subrogation) it may have against the additional insureds 
named above or any other additional insureds.  

d. The Contractor’s Excess or Umbrella Liability policy shall provide 
the following provisions: 
1) Any insurance maintained by the Additional Insureds, whether 

primary, excess or otherwise, shall be in excess of the 
insurance provided by this policy. 
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2) The policy shall include a Schedule of Underlying Insurance 
which matches the actual policy numbers and coverage limits 
in the actual underlying policies, and a total underlying 
coverage limit plus excess/umbrella limit equal to or greater 
than the required coverage limit for each type of coverage.  
The contractor shall request the District’s approval in writing 
for any deductible. 

e. The Contractor’s Builders Risk policy shall contain the following 
provisions: 
1) Coverage is amended to include the South Tahoe Public 

Utility District as a named insured and as the sole loss payee. 
2) For any claims related to this Contract, the Contractor’s 

insurance coverage shall be primary insurance as respects 
the District.  Any insurance or self-insurance maintained by 
the District shall be excess of the Contractor’s insurance and 
shall not contribute with it. 

3) The insurer waives any and all transfer rights of recovery 
(subrogation) it may have against the South Tahoe Public 
Utility District. 

f. The Contractor’s Environmental Insurance shall contain the 
following provisions: 
1) The South Tahoe Public Utility District, the design 

engineer(s), any independent engineer and its consultants, 
Alpine County and each of their officers, elected officials, and 
employees (including, without limitation permanent, 
temporary and contract employees) shall be covered as 
additional insureds. 

2) This insurance shall be primary as respects the additional 
insureds and any other insurance maintained by the 
additional insureds named above shall be in excess of this 
insurance and shall not be called upon to contribute in the 
event of a loss. 

3) This insurance includes cross-liability and/or severability of 
interest and shall apply separately to each insured against 
whom claim is made or suit is brought, except with respect to 
the limits of the insurer’s liability. 

4) This insurance, subject to all other terms and conditions, 
applies to the liability assumed by the Contractor under the 
terms of the Contract. 

5) The insurer waives any and all transfer rights of recovery 
(subrogation) it may have against the additional insureds 
named above or any other additional insureds 

6) The "Retro Date" must be shown, and must be on or before 
the date of the Contract or the beginning of the Work.  

7) If coverage is cancelled or non-renewed, and not replaced 
with another claims-made policy form with a "Retro Date" 
prior to the Contract effective date, the Contractor must 
purchase "extended reporting" coverage for a minimum of 
one (1) year after completion of the Contract. 

g. Each insurance policy shall state that coverage shall not be 
cancelled by the Contractor or the District, reduced in scope of 
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coverage or in limits, non-renewed, or otherwise materially 
changed unless the insurer(s) provide thirty (30) days written 
notice to the District prior to such change. Ten (10) days prior 
written notice shall be given to the District in the event of 
cancellation due to nonpayment of premium.  

P. Tracking and Reporting Job-Related Incidents 
1. The Contractor shall report by telephone to the District within twenty-

four (24) hours and also provide a written report to the District within 
fifteen (15) days after the Contractor or any subcontractors or agents 
have knowledge of any incident involving death of or injury to any 
person or persons, or damage in excess of ten thousand dollars 
($10,000) to the Work, property of the District or others, arising out of 
any work done by or on behalf of the Contractor as part of the Contract. 
Such report shall contain:  
a. the date and time of the incident,  
b. the names and addresses of all persons involved, and  
c. a description of the incident and the nature and extent of injuries 

and/or                  damages.  
2. The Contractor and all Subcontractors shall cooperate with the 

District’s independent investigatory efforts and provide the District with 
related documentation when requested (excluding confidential 
information restricted by law).  

3. If requested, the Contractor shall report to the District their Recordable 
Incidence Rate (RIR) and Lost Time Incidence Rate (LTIR) at the end 
of each project. The Contractors’ incidence rates shall be calculated in 
accordance with the following:  
a. Recordable Incidence Rate (RIR)  

                      Number of OSHA Recordable Cases X 200,000*  
����������������� Total hours worked by all employees for the Contract  

b. Lost Time Incidence Rate (LTIR) 
                      Number of Lost Time injuries and illnesses X 200,000*  
                      Total hours worked by all employees for the Contract  
�

Note: A fatality shall not be considered a Lost Time Case (LTC) 
and shall not be included in the rate. Furthermore, all work-related 
fatalities, and all other serious injuries meeting the legal criteria for 
“reporting", shall be reported immediately to Cal/OSHA as required 
by law and reported immediately to the District as indicated above.  
�
* 200,000 is equivalent to the number of work hours worked by 100 
full time employees at 40 hours per week/50 weeks per year.  

 

 


